CABAZON WATER DISTRICT
CONSTRUCTION CONTRACT

WELL NO. 1 REHABILITATION AND RE-EQUIPPING PROJECT

1. PARTIES AND DATE.

This Contract is made and entered into this day of , 2020 by and
between CABAZON WATER DISTRICT, a public agency of the State of California (“District”) and
a with its  principal place of business at

(“Contractor”). District and Contractor are

sometimes individually referred to as “Party” and collectively as “Parties” in this Contract.
2. RECITALS.

2.1 District. District is a public agency organized under the laws of the State of
California, with power to contract for services necessary to achieve its purpose.

2.2 Contractor. Contractor desires to perform and assume responsibility for the provision of
certain construction services required by the District on the terms and conditions set forth in this
Contract. Contractor represents that it is duly licensed and experienced in providing well re-
equipping and rehabilitation construction services to public clients, that it and its employees or
subcontractors have all necessary licenses and permits to perform the services in the State of
California, and that it is familiar with the plans of District. The following license classifications are
required for this Project: Class C-57.

2.3 Project. District desires to engage Contractor to render such services for the
WELL NO. 1 REHABILITATION AND RE-EQUIPPING PROJECT (“Project”) as set forth in this
Contract.

2.4 Project Documents & Certifications. Contractor has obtained, and delivers
concurrently herewith, a performance bond, a payment bond, and all insurance documentation,
as required by the Contract.

3. TERMS

3.1 Incorporation of Documents. This Contract includes and hereby incorporates in
full by reference the following documents, including all exhibits, drawings, specifications and
documents therein, and attachments and addenda thereto:

o Services/Schedule (Exhibit “A”)

o Plans and Specifications (Exhibit “B”)

o Special Conditions (Exhibit “C”)

o Payment and Performance Bonds (Exhibit “D”)

o Addenda

. Change Orders executed by the District

. 2018 Edition of the Standard Specifications for Public Works Construction
(The Greenbook), Excluding Sections 1-9

. Notice Inviting Bids

o Instructions to Bidders
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. Contractor’s Bid

3.1.1 Precedence. To the extent there is a conflict between any portions of this Contract,
the order of precedence shall be as follows: change orders, special conditions, technical
specifications, plans/construction drawings, general contract terms, scope of work, standard
plans, advertisements for bid/proposals, bids/proposals or other documents submitted by
Contractor.

3.2 Contractor’s Basic Obligation; Scope of Work. Contractor promises and agrees,
at its own cost and expense, to furnish to the District all labor, materials, tools, equipment,
services, and incidental and customary work necessary to fully and adequately complete the
Project, including all structures and facilities necessary for the Project or described in the Contract
(hereinafter sometimes referred to as the “Work”), for a Total Contract Price as specified pursuant
to this Contract. All Work shall be subject to, and performed in accordance with the above
referenced documents, as well as the exhibits attached hereto and incorporated herein by
reference. The plans and specifications for the Work are further described in Exhibit “B” attached
hereto and incorporated herein by this reference. Special Conditions, if any, relating to the Work
are described in Exhibit “C” attached hereto and incorporated herein by this reference.

3.2.1 Change in Scope of Work. Any change in the scope of the Work, method
of performance, nature of materials or price thereof, or any other matter materially affecting the
performance or nature of the Work shall not be paid for or accepted unless such change, addition
or deletion is approved in writing by a valid change order executed by the District. Should
Contractor request a change order due to unforeseen circumstances affecting the performance
of the Work, such request shall be made within five (5) business days of the date such
circumstances are discovered or shall waive its right to request a change order due to such
circumstances. No adjustment shall be made to the Contract Time unless the delay impacts the
critical path to completion and the delay was not caused in whole or in part by the Contractor. If
the change involves Work bid at a unit price, then the Total Contract Price shall be increased at
the unit price. If there is no unit price, then the Total Contract Price shall be adjusted to account
for costs actually incurred plus an allowed mark-up of fifteen percent (15%), which shall constitute
the entire amount of profit, mark-ups, field or home office overhead costs, including personnel,
equipment or office space, any materials, or any costs of equipment idle time for such work.
Nothing herein shall prevent the Parties from agreeing to a lump sum cost. If the Parties cannot
agree on any change in price required by such change in the Work, the District may direct the
Contractor to proceed with the performance of the change on a time and materials basis.

3.2.2 Substitutions/*Or Equal”. Pursuant to Public Contract Code Section
3400(b), the District may make a finding that designates certain products, things, or services by
specific brand or trade name. Unless specifically designated in this Contract, whenever any
material, process, or article is indicated or specified by grade, patent, or proprietary name or by
name of manufacturer, such Specifications shall be deemed to be used for the purpose of
facilitating the description of the material, process or article desired and shall be deemed to be
followed by the words “or equal.”

Contractor may, unless otherwise stated, offer for substitution any material,
process or article which shall be substantially equal or better in every respect to that so indicated
or specified in this Contract. However, the District may have adopted certain uniform standards
for certain materials, processes and articles. Contractor shall submit requests, together with
substantiating data, for substitution of any “or equal” material, process or article no later than
thirty-five (35) days after award of the Contract. To facilitate the construction schedule and
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sequencing, some requests may need to be submitted before thirty-five (35) days after award of
Contract. Provisions regarding submission of “or equal” requests shall not in any way authorize
an extension of time for performance of this Contract. If a proposed “or equal” substitution request
is rejected, Contractor shall be responsible for providing the specified material, process or article.
The burden of proof as to the equality of any material, process or article shall rest with Contractor.

The District has the complete and sole discretion to determine if a material,
process or article is an “or equal” material, process or article that may be substituted. Data
required to substantiate requests for substitutions of an “or equal” material, process or article data
shall include a signed affidavit from Contractor stating that, and describing how, the substituted
“or equal” material, process or article is equivalent to that specified in every way except as listed
on the affidavit. Substantiating data shall include any and all illustrations, specifications, and other
relevant data including catalog information which describes the requested substituted “or equal”
material, process or article, and substantiates that it is an “or equal” to the material, process or
article. The substantiating data must also include information regarding the durability and lifecycle
cost of the requested substituted “or equal” material, process or article. Failure to submit all the
required substantiating data, including the signed affidavit, to the District in a timely fashion will
result in the rejection of the proposed substitution.

Contractor shall bear all of the District's costs associated with the review of
substitution requests. Contractor shall be responsible for all costs related to a substituted “or
equal” material, process or article. Contractor is directed to the Special Conditions (if any) to
review any findings made pursuant to Public Contract Code section 3400.

3.3 Period of Performance and Liquidated Damages. Contractor shall perform and
complete all Work under this Contract within 140 calendar days, beginning the effective date of
the Notice to Proceed (“Contract Time”). Contractor shall perform its Work in strict accordance
with any completion schedule, construction schedule or project milestones developed by the
District. Such schedules or milestones may be included as part of Exhibits “A” or “B” attached
hereto, or may be provided separately in writing to Contractor. Contractor agrees that if such
Work is not completed within the aforementioned Contract Time and/or pursuant to any such
completion schedule, construction schedule or project milestones developed pursuant to
provisions of the Contract, it is understood, acknowledged and agreed that the District will suffer
damage. Pursuant to Government Code Section 53069.85, Contractor shall pay to the District as
fixed and liguidated damages the sum of one thousand dollars ($1,000.00) per day for each and
every calendar day of delay beyond the Contract Time or beyond any completion schedule,
construction schedule or Project milestones established pursuant to the Contract.

3.4 Standard of Performance; Performance of Employees. Contractor shall perform
all Work under this Contract in a skillful and workmanlike manner, and consistent with the
standards generally recognized as being employed by professionals in the same discipline in the
State of California. Contractor represents and maintains that it is skilled in the professional calling
necessary to perform the Work. Contractor warrants that all employees and subcontractors shall
have sufficient skill and experience to perform the Work assigned to them. Finally, Contractor
represents that it, its employees and subcontractors have all licenses, permits, qualifications and
approvals of whatever nature that are legally required to perform the Work, including any required
business license, and that such licenses and approvals shall be maintained throughout the term
of this Contract. Contractor shall perform, at its own cost and expense and without reimbursement
from the District, any work necessary to correct errors or omissions which are caused by
Contractor’s failure to comply with the standard of care provided for herein. Any employee who
is determined by the District to be uncooperative, incompetent, a threat to the safety of persons
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or the Work, or any employee who fails or refuses to perform the Work in a manner acceptable to
the District, shall be promptly removed from the Project by Contractor and shall not be
re-employed on the Work.

3.5 Control and Payment of Subordinates; Contractual Relationship. District retains
Contractor on an independent contractor basis and Contractor is not an employee of District. Any
additional personnel performing the work governed by this Contract on behalf of Contractor shall
at all times be under Contractor’s exclusive direction and control. Contractor shall pay all wages,
salaries, and other amounts due such personnel in connection with their performance under this
Contract and as required by law. Contractor shall be responsible for all reports and obligations
respecting such additional personnel, including, but not limited to: social security taxes, income
tax withholding, unemployment insurance, and workers’ compensation insurance.

3.6 District’'s Basic Obligation. District agrees to engage and does hereby engage
Contractor as an independent contractor to furnish all materials and to perform all Work according
to the terms and conditions herein contained for the sum set forth above. Except as otherwise
provided in the Contract, the District shall pay to Contractor, as full consideration for the
satisfactory performance by Contractor of the services and obligations required by this Contract,
the below-referenced compensation in accordance with compensation provisions set forth in the
Contract.

3.7 Compensation and Payment.

3.7.1 Amount of Compensation. As consideration for performance of the Work
required herein, District agrees to pay Contractor the Total Contract Price of
Dollars ($ ) (“Total Contract Price”) provided
that such amount shall be subject to adjustment pursuant to the applicable terms of this Contract
or written change orders approved and signed in advance by the District.

3.7.2 Payment of Compensation. If the Work is scheduled for completion in thirty
(30) or less calendar days, District will arrange for payment of the Total Contract Price upon
completion and approval by District of the Work. If the Work is scheduled for completion in more
than thirty (30) calendar days, District will pay Contractor on a monthly basis as provided for
herein. On or before the fifth (5th) day of each month, Contractor shall submit to the District an
itemized application for payment in the format supplied by the District indicating the amount of
Work completed since commencement of the Work or since the last progress payment. These
applications shall be supported by evidence which is required by this Contract and such other
documentation as the District may require. The Contractor shall certify that the Work for which
payment is requested has been done and that the materials listed are stored where indicated.
Contractor may be required to furnish a detailed schedule of values upon request of the District
and in such detail and form as the District shall request, showing the quantities, unit prices,
overhead, profit, and all other expenses involved in order to provide a basis for determining the
amount of progress payments.

3.7.3 Prompt Payment. District shall review and pay all progress payment
requests in accordance with the provisions set forth in Section 20104.50 of the California Public
Contract Code. However, no progress payments will be made for Work not completed in
accordance with this Contract. Contractor shall comply with all applicable laws, rules and
regulations relating to the proper payment of its employees, subcontractors, suppliers or others.
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3.7.4 Contract Retentions. From each approved progress estimate, five percent
(5%) will be deducted and retained by the District, and the remainder will be paid to Contractor.
All Contract retention shall be released and paid to Contractor and subcontractors pursuant to
California Public Contract Code Section 7107.

3.7.5 Other Retentions. In addition to Contract retentions, the District may
deduct from each progress payment an amount necessary to protect District from loss because
of: (1) liquidated damages which have accrued as of the date of the application for payment; (2)
any sums expended by the District in performing any of Contractor’s obligations under the
Contract which Contractor has failed to perform or has performed inadequately; (3) defective
Work not remedied; (4) stop notices as allowed by state law; (5) reasonable doubt that the Work
can be completed for the unpaid balance of the Total Contract Price or within the scheduled
completion date; (6) unsatisfactory prosecution of the Work by Contractor; (7) unauthorized
deviations from the Contract; (8) failure of Contractor to maintain or submit on a timely basis
proper and sufficient documentation as required by the Contract or by District during the
prosecution of the Work; (9) erroneous or false estimates by Contractor of the value of the Work
performed; (10) any sums representing expenses, losses, or damages as determined by the
District, incurred by the District for which Contractor is liable under the Contract; and (11) any
other sums which the District is entitled to recover from Contractor under the terms of the Contract
or pursuant to state law, including Section 1727 of the California Labor Code. The failure by the
District to deduct any of these sums from a progress payment shall not constitute a waiver of the
District’s right to such sums.

3.7.6 Substitutions for Contract Retentions. In accordance with California Public
Contract Code Section 22300, the District will permit the substitution of securities for any monies
withheld by the District to ensure performance under the Contract. At the request and expense
of Contractor, securities equivalent to the amount withheld shall be deposited with the District, or
with a state or federally chartered bank in California as the escrow agent, and thereafter the
District shall then pay such monies to Contractor as they come due. Upon satisfactory completion
of the Contract, the securities shall be returned to Contractor. For purposes of this Section and
Section 22300 of the Public Contract Code, the term “satisfactory completion of the contract” shall
mean the time the District has issued written final acceptance of the Work and filed a Notice of
Completion as required by law and provisions of this Contract. Contractor shall be the beneficial
owner of any securities substituted for monies withheld and shall receive any interest thereon.
The escrow agreement used for the purposes of this Section shall be in the form provided by the
District.

3.7.7 Title to Work. As security for partial, progress, or other payments, title to
Work for which such payments are made shall pass to the District at the time of payment. To the
extent that title has not previously been vested in the District by reason of payments, full title shall
pass to the District at delivery of the Work at the destination and time specified in this Contract.
Such transferred title shall in each case be good, free and clear from any and all security interests,
liens, or other encumbrances. Contractor promises and agrees that it will not pledge,
hypothecate, or otherwise encumber the items in any manner that would result in any lien, security
interest, charge, or claim upon or against said items. Such transfer of title shall not imply
acceptance by the District, nor relieve Contractor from the responsibility to strictly comply with the
Contract, and shall not relieve Contractor of responsibility for any loss of or damage to items.

3.7.8 Labor and Material Releases. Contractor shall furnish District with labor
and material releases from all subcontractors performing work on, or furnishing materials for, the
Work governed by this Contract prior to final payment by District.
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3.7.9 Prevailing Wages. Contractor is aware of the requirements of California
Labor Code Section 1720 et seq., and 1770 et seq., as well as California Code of Regulations,
Title 8, Section 16000 et seq., (“Prevailing Wage Laws”), which require the payment of prevailing
wage rates and the performance of other requirements on “public works” and “maintenance”
projects. Since the Services are being performed as part of an applicable “public works” or
“maintenance” project, as defined by the Prevailing Wage Laws, and since the total compensation
is $1,000 or more, Contractor agrees to fully comply with such Prevailing Wage Laws. District
shall provide Contractor with a copy of the prevailing rates of per diem wages in effect at the
commencement of this Contract upon request. Contractor shall make copies of the prevailing
rates of per diem wages for each craft, classification or type of worker needed to execute the
Services available to interested parties upon request, and shall post copies at Contractor's
principal place of business and at the project site. Contractor shall defend, indemnify and hold
the District, its officials, officers, employees and agents free and harmless from any claim or
liability arising out of any failure or alleged failure to comply with the Prevailing Wage Laws.
Contractor and any subcontractor shall forfeit a penalty of up to $200 per calendar day or portion
thereof for each worker paid less than the prevailing wage rates.

3.7.10 Apprenticeable Crafts. When Contractor employs workmen in an
apprenticeable craft or trade, Contractor shall comply with the provisions of Section 1777.5 of the
California Labor Code with respect to the employment of properly registered apprentices upon
public works. The primary responsibility for compliance with said section for all apprenticeable
occupations shall be with Contractor. The Contractor or any subcontractor that is determined by
the Labor Commissioner to have knowingly violated Section 1777.5 shall forfeit as a civil penalty
an amount not exceeding $100 for each full calendar day of noncompliance, or such greater
amount as provided by law.

3.7.11 Hours of Work. Contractor is advised that eight (8) hours labor constitutes
a legal day’s work. Pursuant to Section 1813 of the California Labor Code, Contractor shall forfeit
a penalty of $25.00 per worker for each day that each worker is permitted to work more than eight
(8) hours in any one calendar day and forty (40) hours in any one calendar week, except when
payment for overtime is made at not less than one and one-half (1-1/2) times the basic rate for
that worker.

3.7.12 Payroll Records. Contractor and each subcontractor shall keep an
accurate payroll record, showing the name, address, social security number, work classification,
straight time and overtime hours worked each day and week, and the actual per diem wages paid
to each journeyman, apprentice, worker, or other employee employed by him or her in connection
with the public work. The payroll records shall be certified and shall be available for inspection at
all reasonable hours at the principal office of Contractor in the manner provided in Labor Code
section 1776. In the event of noncompliance with the requirements of this section, Contractor
shall have 10 days in which to comply subsequent to receipt of written notice specifying in what
respects such Contractor must comply with this section. Should noncompliance still be evident
after such 10-day period, Contractor shall, as a penalty to District, forfeit not more than $100.00
for each calendar day or portion thereof, for each worker, until strict compliance is effectuated.
The amount of the forfeiture is to be determined by the Labor Commissioner. A contractor who
is found to have violated the provisions of law regarding wages on Public Works with the intent to
defraud shall be ineligible to bid on Public Works contracts for a period of one to three years as
determined by the Labor Commissioner. Upon the request of the Division of Apprenticeship
Standards or the Division of Labor Standards Enforcement, such penalties shall be withheld from
progress payments then due. The responsibility for compliance with this section is on Contractor.
In accordance with Labor Code section 1771.4, the Contractor and each subcontractor shall
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furnish the certified payroll records directly to the DIR on a weekly basis and in the format
prescribed by the DIR, which may include electronic submission. The requirement to submit
certified payroll records directly to the Labor Commissioner under Labor Code section 1771.4
shall not apply to work performed on a public works project that is exempt pursuant to the small
project exemption specified in Labor Code Section 1771.4.

3.7.13 Contractor and Subcontractor Registration. Pursuant to Labor Code
sections 1725.5 and 1771.1, all contractors and subcontractors that wish to bid on, be listed in a
bid proposal, or enter into a contract to perform public work must be registered with the
Department of Industrial Relations. No bid will be accepted nor any contract entered into without
proof of the contractor’s and subcontractors’ current registration with the Department of Industrial
Relations to perform public work. Notwithstanding the foregoing, the contractor registration
requirements mandated by Labor Code Sections 1725.5 and 1771.1 shall not apply to work
performed on a public works project that is exempt pursuant to the small project exemption
specified in Labor Code Sections 1725.5 and 1771.1.

3.7.14 Labor Compliance; Stop Orders. This Project is subject to compliance
monitoring and enforcement by the Department of Industrial Relations. It shall be the Contractor’s
sole responsibility to evaluate and pay the cost of complying with all labor compliance
requirements under this Contract and applicable law. Any stop orders issued by the Department
of Industrial Relations against Contractor or any subcontractor that affect Contractor’s
performance of Work, including any delay, shall be Contractor’s sole responsibility. Any delay
arising out of or resulting from such stop orders shall be considered Contractor caused delay
subject to any applicable liquidated damages and shall not be compensable by the District.
Contractor shall defend, indemnify and hold the District, its officials, officers, employees and
agents free and harmless from any claim or liability arising out of stop orders issued by the
Department of Industrial Relations against Contractor or any subcontractor.

3.8 Performance of Work; Jobsite Obligations.

3.8.1 Water Quality Management and Compliance.

3.8.1.1 Water Quality Management and Compliance. Contractor
shall keep itself and all subcontractors, staff, and employees fully informed of and in compliance
with all local, state and federal laws, rules and regulations that may impact, or be implicated by
the performance of the Work including, without limitation, all applicable provisions of the Federal
Water Pollution Control Act (33 U.S.C. 88 1300); the California Porter-Cologne Water Quality
Control Act (Cal Water Code 88 13000-14950); local ordinances regulating discharges of storm
water; and any and all regulations, policies, or permits issued pursuant to any such authority
regulating the discharge of pollutants, as that term is used in the Porter-Cologne Water Quality
Control Act, to any ground or surface water in the State.

3.8.1.2 Compliance with the Statewide Construction General
Permit. Contractor shall comply with all conditions of the most recent iteration of the National
Pollutant Discharge Elimination System General Permit for Storm Water Discharges Associated
with Construction Activity, issued by the California State Water Resources Control Board
(“Permit”). It shall be Contractor’s sole responsibility to file a Notice of Intent and procure coverage
under the Permit for all construction activity which results in the disturbance of more than one
acre of total land area or which is part of a larger common area of development or sale. Prior to
initiating work, Contractor shall be solely responsible for preparing and implementing a Storm
Water Pollution Prevention Plan (SWPPP) as required by the Permit. Contractor shall be
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responsible for procuring, implementing and complying with the provisions of the Permit and the
SWPPP, including the standard provisions, and monitoring and reporting requirements as
required by the Permit. The Permit requires the SWPPP to be a “living document” that changes
as necessary to meet the conditions and requirements of the job site as it progresses through
difference phases of construction and is subject to different weather conditions. It shall be
Contractor’s sole responsibility to update the SWPPP as necessary to address conditions at the
project site.

3.8.1.3 Other Water Quality Rules Regulations and Policies.
Contractor shall comply with the lawful requirements of any applicable municipality, drainage
District, or local agency regarding discharges of storm water to separate storm drain systems or
other watercourses under their jurisdiction, including applicable requirements in municipal storm
water management programs.

3.8.14 Cost of Compliance. Storm, surface, nuisance, or other
waters may be encountered at various times during construction of The Work. Therefore, the
Contractor, by submitting a Bid, hereby acknowledges that it has investigated the risk arising from
such waters, has prepared its Bid accordingly, and assumes any and all risks and liabilities arising
therefrom.

3.8.1.5 Liability for Non-Compliance. Failure to comply with the
Permit is a violation of federal and state law. Pursuant to the indemnification provisions of this
Contract, Contractor hereby agrees to defend, indemnify and hold harmless the District and its
officials, officers, employees, volunteers and agents for any alleged violations. In addition, District
may seek damages from Contractor for any delay in completing the Work in accordance with the
Contract, if such delay is caused by or related to Contractor’s failure to comply with the Permit.

3.8.1.6 Reservation of Right to Defend. District reserves the right to
defend any enforcement action brought against the District for Contractor’s failure to comply with
the Permit or any other relevant water quality law, regulation, or policy. Pursuant to the
indemnification provisions of this Contract, Contractor hereby agrees to be bound by, and to
reimburse the District for the costs (including the District’s attorney’s fees) associated with, any
settlement reached between the District and the relevant enforcement entity.

3.8.1.7 Training. In addition to the standard of performance
requirements set forth in paragraph 3.4, Contractor warrants that all employees and
subcontractors shall have sufficient skill and experience to perform the Work assigned to them
without impacting water quality in violation of the laws, regulations and policies described in
paragraph 3.8.1. Contractor further warrants that it, its employees and subcontractors will receive
adequate training, as determined by District, regarding the requirements of the laws, regulations
and policies described in paragraph 3.8.1 as they may relate to the Work provided under this
Agreement. Upon request, District will provide the Contractor with a list of training programs that
meet the requirements of this paragraph.

3.8.2 Safety. Contractor shall execute and maintain its work so as to avoid injury
or damage to any person or property. Contractor shall comply with the requirements of the
specifications relating to safety measures applicable in particular operations or kinds of work. In
carrying out its Work, Contractor shall at all times be in compliance with all applicable local, state
and federal laws, rules and regulations, and shall exercise all necessary precautions for the safety
of employees appropriate to the nature of the Work and the conditions under which the Work is
to be performed. Safety precautions as applicable shall include, but shall not be limited to,
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adequate life protection and lifesaving equipment; adequate illumination for underground and
night operations; instructions in accident prevention for all employees, such as machinery guards,
safe walkways, scaffolds, ladders, bridges, gang planks, confined space procedures, trenching
and shoring, fall protection and other safety devices, equipment and wearing apparel as are
necessary or lawfully required to prevent accidents or injuries; and adequate facilities for the
proper inspection and maintenance of all safety measures. Furthermore, Contractor shall
prominently display the names and telephone numbers of at least two medical doctors practicing
in the vicinity of the Project, as well as the telephone number of the local ambulance service,
adjacent to all telephones at the Project site.

3.8.3 Laws and Requlations. Contractor shall keep itself fully informed of and in
compliance with all local, state and federal laws, rules and regulations in any manner affecting
the performance of the Contract or the Work, including all Cal/OSHA requirements, and shall give
all notices required by law. Contractor shall be liable for all violations of such laws and regulations
in connection with Work. If Contractor observes that the drawings or specifications are at variance
with any law, rule or regulation, it shall promptly notify the District in writing. Any necessary
changes shall be made by written change order. If Contractor performs any work knowing it to
be contrary to such laws, rules and regulations and without giving written notice to the District,
Contractor shall be solely responsible for all costs arising therefrom. District is a public entity of
the State of California subject to certain provisions of the Health & Safety Code, Government
Code, Public Contract Code, and Labor Code of the State. It is stipulated and agreed that all
provisions of the law applicable to the public contracts of a municipality are a part of this Contract
to the same extent as though set forth herein and will be complied with. Contractor shall defend,
indemnify and hold District, its officials, officers, employees and agents free and harmless,
pursuant to the indemnification provisions of this Contract, from any claim or liability arising out of
any failure or alleged failure to comply with such laws, rules or regulations.

3.8.4 Permits and Licenses. Contractor shall be responsible for securing District
permits and licenses necessary to perform the Work described herein, including, but not limited
to, any required business license. While Contractor will not be charged a fee for any District
permits, Contractor shall pay the District’s business license fee, if any. Any ineligible contractor
or subcontractor pursuant to Labor Code Sections 1777.1 and 1777.7 may not perform work on
this Project.

3.8.5 Trenching Work. If the Total Contract Price exceeds $25,000 and if the
Work governed by this Contract entails excavation of any trench or trenches five (5) feet or more
in depth, Contractor shall comply with all applicable provisions of the California Labor Code,
including Section 6705. To this end, Contractor shall submit for District’'s review and approval a
detailed plan showing the design of shoring, bracing, sloping, or other provisions to be made for
worker protection from the hazard of caving ground during the excavation of such trench or
trenches. If such plan varies from the shoring system standards, the plan shall be prepared by a
registered civil or structural engineer.

3.8.6 Hazardous Materials and Differing Conditions. As required by California
Public Contract Code Section 7104, if this Contract involves digging trenches or other excavations
that extend deeper than four (4) feet below the surface, Contractor shall promptly, and prior to
disturbance of any conditions, notify District of: (1) any material discovered in excavation that
Contractor believes to be a hazardous waste that is required to be removed to a Class I, Class Il
or Class Il disposal site; (2) subsurface or latent physical conditions at the site differing from
those indicated by District; and (3) unknown physical conditions of an unusual nature at the site,
significantly different from those ordinarily encountered in such contract work. Upon notification,
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District shall promptly investigate the conditions to determine whether a change order is
appropriate. In the event of a dispute, Contractor shall not be excused from any scheduled
completion date and shall proceed with all Work to be performed under the Contract, but shall
retain all rights provided by the Contract or by law for making protests and resolving the dispute.

3.8.7 Underground Utility Facilities. To the extent required by Section 4215 of
the California Government Code, District shall compensate Contractor for the costs of: (1)
locating and repairing damage to underground utility facilities not caused by the failure of
Contractor to exercise reasonable care; (2) removing or relocating underground utility facilities
not indicated in the construction drawings; and (3) equipment necessarily idled during such work.
Contractor shall not be assessed liquidated damages for delay caused by failure of District to
provide for removal or relocation of such utility facilities.

3.8.8 Air Quality. Contractor must fully comply with all applicable laws, rules and
regulations in furnishing or using equipment and/or providing services, including, but not limited
to, emissions limits and permitting requirements imposed by the California Air Resources Board
(CARB). Although CARB limits and requirements are more broad, Contractor shall specifically
be aware of their application to "portable equipment”, which definition is considered by CARB to
include any item of equipment with a fuel-powered engine. Contractor shall indemnify District
against any fines or penalties imposed by CARB, or any other governmental or regulatory
agency for violations of applicable laws, rules and/or regulations by Contractor, its
subcontractors, or others for whom Contractor is responsible under its indemnity obligations
provided for in this Agreement.

3.8.9 State Recycling Mandates. Contractor shall comply with State Recycling
Mandates. Any recyclable materials/debris collected by the contractor that can be feasibly
diverted via reuse or recycling must be hauled by the appropriate handler for reuse or recycling.

3.8.10 Inspection Of Site. Contractor has visited sites where Work is to be
performed and has become acquainted with all conditions affecting the Work. Contractor warrants
that it has made such examinations as it deems necessary to determine the condition of the Work
sites, its accessibility to materials, workmen and equipment, and to determine the Contractor’s
ability to protect existing surface and subsurface improvements. No claim for allowances—time or
money-will be allowed as to such matters.

3.8.11 Field Measurements. Contractor shall make field measurements, verify
field conditions and shall carefully compare such field measurements and conditions and other
information known to Contractor with the Contract Documents before commencing activities.
Errors, inconsistencies or omissions discovered shall be reported to the District immediately and
prior to performing any Work or altering the condition.

3.9  Completion of Work. When Contractor determines that it has completed the Work
required herein, Contractor shall so notify District in writing and shall furnish all labor and material
releases required by this Contract. District shall thereupon inspect the Work. If the Work is not
acceptable to the District, the District shall indicate to Contractor in writing the specific portions or
items of Work which are unsatisfactory or incomplete. Once Contractor determines that it has
completed the incomplete or unsatisfactory Work, Contractor may request a reinspection by the
District. Once the Work is acceptable to District, District shall pay to Contractor the Total Contract
Price remaining to be paid, less any amount which District may be authorized or directed by law
to retain. Payment of retention proceeds due to Contractor shall be made in accordance with
Section 7107 of the California Public Contract Code.
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3.10 Claims; Government Code Claim Compliance.

3.10.1 Except as otherwise provided in this Contract, if any dispute shall arise
between the District and Contractor regarding performance of the Work, or any alleged change in
the Work, Contractor shall timely perform the disputed work and shall give written notice of a claim
for additional compensation for the work to the District within three (3) days after commencement
of the disputed work. Contractor’s failure to give written notice within the three (3)-day period
constitutes an agreement by Contractor that it will receive no extra compensation for the disputed
work and shall constitute a waiver of the right to further pursue the claim under the Contract or at
law.

3.10.11 Intent. Effective January 1, 1991, Section 20104 et seq., of the
California Public Contract Code prescribes a process utilizing informal conferences, non-binding
judicial supervised mediation, and judicial arbitration to resolve disputes on construction claims
of $375,000 or less. Effective January 1, 2017, Section 9204 of the Public Contract Code
prescribes a process for negotiation and mediation to resolve disputes on construction claims.
The intent of this Section is to implement Sections 20104 et seq. and Section 9204 of the
California Public Contract Code. This Section shall be construed to be consistent with all
applicable law, including but not limited to these statutes.

3.10.1.2 Claims. For purposes of this Section, “Claim” means a separate
demand by the Contractor for:

(A)  An adjustment to the time for completion including, without limitation, for
relief from damages or penalties for delay assessed by the District;

(B) Payment by the District of money or damages arising from Work done by
or on behalf of the Contractor pursuant to the Contract, payment for which is not otherwise
expressly provided or to which the Contractor is not otherwise entitled; or

(C)  An amount the payment of which is disputed by the District.

A “Claim” does not include any demand for payment for which the Contractor has
failed to provide notice, request a Change Order, or otherwise failed to follow any procedures
contained in the Contract Documents.

3.10.1.3 Filing Claims. Claims governed by this Section may not be filed
unless and until the Contractor completes any and all requirements of the Contract Documents
pertaining to notices and requests for changes to the Contract Time or Contract Price, and
Contractor’s request for a change has been denied in whole or in part. Claims governed by this
Section must be filed no later than thirty (30) days after a request for change has been denied in
whole or in part or after any other event giving rise to the Claim. The Claim shall be submitted in
writing to the District and shall include on its first page the following words in 16 point capital font:
“THIS IS A CLAIM.” The Claim shall include the all information and documents necessary to
substantiate the Claim, including but not limited to those identified below. Nothing in this Section
is intended to extend the time limit or supersede notice requirements otherwise provided by
Contract Documents. Failure to follow such contractual requirements shall bar any Claims or
subsequent proceedings for compensation or payment thereon.

3.10.1.4 Supporting Documentation: The Contractor shall submit all claims
in the following format:
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(A)  Summary description of Claim including basis of entitlement, merit and
amount of time or money requested, with specific reference to the Contract Document provisions
pursuant to which the Claim is made

(B)  List of documents relating to claim:

) Specifications

2) Drawings

3) Clarifications (Requests for Information)
(4) Schedules

(5)  Other

(C) Chronology of events and correspondence

(D)  Narrative analysis of claim merit

(E) Analysis of Claim cost, including calculations and supporting
documents

(F)  Time impact analysis in CPM format

3.10.1.5 District's Response. Upon receipt of a Claim pursuant to this
Section, the District shall conduct a reasonable review of the Claim and, within a period not to
exceed 45 days, shall provide the Contractor a written statement identifying what portion of the
Claim is disputed and what portion is undisputed. Any payment due on an undisputed portion of
the Claim will be processed and made within 60 days after the District issues its written statement.

(A) If the District needs approval from its governing body to provide the
Contractor a written statement identifying the disputed portion and the undisputed portion of the
Claim, and the District’'s governing body does not meet within the 45 days or within the mutually
agreed to extension of time following receipt of a Claim sent by registered mail or certified mail,
return receipt requested, the District shall have up to three (3) days following the next duly publicly
noticed meeting of the District’'s governing body after the 45-day period, or extension, expires to
provide the Contractor a written statement identifying the disputed portion and the undisputed
portion.

(B)  Within 30 days of receipt of a Claim, the District may request in writing
additional documentation supporting the Claim or relating to defenses or Claims the District may
have against the Contractor. If additional information is thereafter required, it shall be requested
and provided pursuant to this subdivision, upon mutual agreement of the District and the
Contractor. The District's written response to the Claim, as further documented, shall be
submitted to the Contractor within 30 days (if the Claim is less than $50,000, within 15 days) after
receipt of the further documentation, or within a period of time no greater than that taken by the
Contractor in producing the additional information or requested documentation, whichever is
greater.

3.10.1.6 Meet and Confer. If the Contractor disputes the District’s written
response, or the District fails to respond within the time prescribed, the Contractor may so notify
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the District, in writing, either within 15 days of receipt of the District’s response or within 15 days
of the District’s failure to respond within the time prescribed, respectively, and demand in writing
an informal conference to meet and confer for settlement of the issues in dispute. Upon receipt of
a demand, the District shall schedule a meet and confer conference within 30 days for settlement
of the dispute.

3.10.1.7 Mediation. Within 10 business days following the conclusion of the
meet and confer conference, if the Claim or any portion of the Claim remains in dispute, the District
shall provide the Contractor a written statement identifying the portion of the Claim that remains
in dispute and the portion that is undisputed. Any payment due on an undisputed portion of the
Claim shall be processed and made within 60 days after the District issues its written statement.
Any disputed portion of the Claim, as identified by the Contractor in writing, shall be submitted to
nonbinding mediation, with the District and the Contractor sharing the associated costs equally.
The public entity and Contractor shall mutually agree to a mediator within 10 business days after
the disputed portion of the Claim has been identified in writing, unless the parties agree to select
a mediator at a later time.

(A) If the parties cannot agree upon a mediator, each party shall select a
mediator and those mediators shall select a qualified neutral third party to mediate with regard to
the disputed portion of the Claim. Each party shall bear the fees and costs charged by its
respective mediator in connection with the selection of the neutral mediator.

(B)  For purposes of this Section, mediation includes any nonbinding process,
including, but not limited to, neutral evaluation or a dispute review board, in which an independent
third party or board assists the parties in dispute resolution through negotiation or by issuance of
an evaluation. Any mediation utilized shall conform to the timeframes in this Section.

(C)  Unless otherwise agreed to by the District and the Contractor in writing, the
mediation conducted pursuant to this section shall excuse any further obligation under Section
20104.4 to mediate after litigation has been commenced.

(D) The mediation shall be held no earlier than the date the Contractor
completes the Work or the date that the Contractor last performs Work, whichever is earlier. All
unresolved Claims shall be considered jointly in a single mediation, unless a new unrelated Claim
arises after mediation is completed.

3.10.1.8 Procedures After Mediation. If following the mediation, the Claim
or any portion remains in dispute, the Contractor must file a Claim pursuant to Chapter 1
(commencing with Section 900) and Chapter 2 (commencing with Section 910) of Part 3 of
Division 3.6 of Title 1 of the Government Code prior to initiating litigation. For purposes of those
provisions, the running of the period of time within which a Claim must be filed shall be tolled from
the time the Contractor submits his or her written Claim pursuant to subdivision (a) until the time
the Claim is denied, including any period of time utilized by the meet and confer conference.

3.10.1.9 Civil Actions. The following procedures are established for all civil
actions filed to resolve Claims of $375,000 or less:

(A)  Within 60 days, but no earlier than 30 days, following the filing or
responsive pleadings, the court shall submit the matter to non-binding mediation unless waived
by mutual stipulation of both parties or unless mediation was held prior to commencement of the
action in accordance with Public Contract Code section 9204 and the terms of this Contract. The
mediation process shall provide for the selection within 15 days by both parties of a disinterested
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third person as mediator, shall be commenced within 30 days of the submittal, and shall be
concluded within 15 days from the commencement of the mediation unless a time requirement is
extended upon a good cause showing to the court.

(B) If the matter remains in dispute, the case shall be submitted to judicial
arbitration pursuant to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 of the
Code of Civil Procedure, notwithstanding Section 1114.11 of that code. The Civil Discovery Act
of 1986 (Article 3 (commencing with Section 2016) of Chapter 3 of Title 3 of Part 4 of the Code of
Civil Procedure) shall apply to any proceeding brought under this subdivision consistent with the
rules pertaining to judicial arbitration. In addition to Chapter 2.5 (commencing with Section
1141.10) of Title 3 of Part 3 of the Code of Civil Procedure, (A) arbitrators shall, when possible,
be experienced in construction law, and (B) any party appealing an arbitration award who does
not obtain a more favorable judgment shall, in addition to payment of costs and fees under that
chapter, also pay the attorney’s fees on appeal of the other party.

3.10.1.10 Government Code Claim Procedures.

(A)  This Section does not apply to tort claims and nothing in this Section is
intended nor shall be construed to change the time periods for filing tort claims or actions specified
by Chapter 1 (commending with Section 900) and Chapter 2 (commencing with Section 910) of
Part 3 of Division 3.5 of Title 1 of the Government Code.

(B) In addition to any and all requirements of the Contract Documents
pertaining to notices of and requests for adjustment to the Contract Time, Contract Price, or
compensation or payment for additional work, disputed Work, construction claims and/or changed
conditions, the Contractor must comply with the claim procedures set forth in Government Code
Section 900, et seq. prior to filing any lawsuit against the District.

(C)  Such Government Code claims and any subsequent lawsuit based upon
the Government Code claims shall be limited to those matters that remain unresolved after all
procedures pertaining to adjustment of the Contract Time or Contract Price for additional work,
disputed Work, construction claims, and/or changed conditions have been followed by Contractor.
If Contractor does not comply with the Government Code claim procedure or the prerequisite
contractual requirements, Contractor may not file any action against the District.

(D) A Government Code claim must be filed no earlier than the date the Work
is completed or the date the Contractor last performs Work on the Project, whichever occurs first.
A Government Code claim shall be inclusive of all unresolved Claims known to Contractor or that
should reasonably by known to Contractor excepting only new unrelated Claims that arise after
the Government Code claim is submitted.

3.10.1.11 Non-Waiver. The District’s failure to respond to a Claim from the
Contractor within the time periods described in this Section or to otherwise meet the time
requirements of this Section shall result in the Claim being deemed rejected in its entirety, and
shall not constitute a waiver of any rights under this Section.

3.11 Loss and Damage. Except as may otherwise be limited by law, Contractor shall
be responsible for all loss and damage which may arise out of the nature of the Work agreed to
herein, or from the action of the elements, or from any unforeseen difficulties which may arise or
be encountered in the prosecution of the Work until the same is fully completed and accepted by
District. Inthe event of damage proximately caused by an Act of God, as defined by Section 7105
of the Public Contract Code, the District may terminate this Contract pursuant to Section 3.17.3;
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provided, however, that the District needs to provide Contractor with only one (1) day advanced
written notice.

3.12 Indemnification.

3.12.1 Scope of Indemnity. To the fullest extent permitted by law, Contractor shall
defend, indemnify and hold the District, its officials, employees, agents and authorized volunteers
free and harmless from any and all claims, demands, causes of action, suits, actions,
proceedings, costs, expenses, liability, judgments, awards, decrees, settlements, loss, damage
or injury of any kind, in law or equity, to property or persons, including wrongful death, (collectively,
“Claims”) in any manner arising out of, pertaining to, or incident to any alleged acts, errors or
omissions, or willful misconduct of Contractor, its officials, officers, employees, subcontractors,
consultants or agents in connection with the performance of the Contractor’s services, the Project
or this Contract, including without limitation the payment of all expert witness fees, attorneys’ fees
and other related costs and expenses. Notwithstanding the foregoing, to the extent required by
Civil Code section 2782, Contractor’'s indemnity obligation shall not apply to liability for damages
for death or bodily injury to persons, injury to property, or any other loss, damage or expense
arising from the sole or active negligence or willful misconduct of the District or the District's
agents, servants, or independent contractors who are directly responsible to the District, or for
defects in design furnished by those persons.

3.12.2 Additional Indemnity Obligations. Contractor shall defend, with counsel of
District’s choosing and at Contractor's own cost, expense and risk, any and all Claims covered by
this section that may be brought or instituted against District or its officials, employees, agents
and authorized volunteers. In addition, Contractor shall pay and satisfy any judgment, award or
decree that may be rendered against District or its officials, employees, agents and authorized
volunteers as part of any such claim, suit, action or other proceeding. Contractor shall also
reimburse District for the cost of any settlement paid by District or its officials, employees, agents
and authorized volunteers as part of any such claim, suit, action or other proceeding. Such
reimbursement shall include payment for District's attorney's fees and costs, including expert
witness fees. Contractor shall reimburse District and its officials, employees, agents and
authorized volunteers, for any and all legal expenses and costs incurred by each of them in
connection therewith or in enforcing the indemnity herein provided. Contractor's obligation to
indemnify shall not be restricted to insurance proceeds, if any, received by the District, its officials,
employees, agents and authorized volunteers.

3.13 Insurance.

3.13.1 Time for Compliance. Contractor shall not commence Work under this
Contract until it has provided evidence satisfactory to the District that it has secured all insurance
required under this section. In addition, Contractor shall not allow any subcontractor to
commence work on any subcontract until it has provided evidence satisfactory to the District that
the subcontractor has secured all insurance required under this section. Failure to provide and
maintain all required insurance shall be grounds for the District to terminate this Contract for
cause.

3.13.2 Minimum Requirements. Contractor shall, at its expense, procure and
maintain for the duration of the Contract insurance against claims for injuries to persons or
damages to property which may arise from or in connection with the performance of the Work
hereunder by Contractor, its agents, representatives, employees or subcontractors. Contractor
shall also require all of its subcontractors to procure and maintain the same insurance for the
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duration of the Contract. Such insurance shall meet at least the following minimum levels of
coverage:

3.13.2.1 Minimum Scope of Insurance. Coverage shall be at least
as broad as the latest version of the following: (1) General Liability: Insurance Services Office
Commercial General Liability coverage (occurrence form CG 00 01) OR Insurance Services Office
Owners and Contractors Protective Liability Coverage Form (CG 00 09 11 88) (coverage for
operations of designated contractor); (2) Automobile Liability: Insurance Services Office Business
Auto Coverage form number CA 00 01, code 1 (any auto); and (3) Workers’ Compensation and
Employer’s Liability: Workers’ Compensation insurance as required by the State of California and
Employer’s Liability Insurance. Policies shall not contain exclusions contrary to this Contract.

3.13.2.2 Minimum Limits of Insurance. Contractor shall maintain
limits no less than: (1) General Liability: $1,000,000 per occurrence and $2,000,000 aggregate
for bodily injury, personal injury and property damage; (2) Automobile Liability: $1,000,000 per
accident for bodily injury and property damage; and (3) Workers’ Compensation and Employer’s
Liability: Workers’ compensation limits as required by the Labor Code of the State of California.
Employer’s Liability limits of $1,000,000 each accident, policy limit bodily injury or disease, and
each employee bodily injury or disease. Defense costs shall be available in addition to the limits.
Notwithstanding the minimum limits specified herein, any available coverage shall be provided to
the parties required to be named as additional insureds pursuant to this Contract.

3.13.3 Insurance Endorsements. The insurance policies shall contain the
following provisions, or Contractor shall provide endorsements (amendments) on forms supplied
or approved by the District to add the following provisions to the insurance policies:

3.13.3.1 General Liability. (1) Such policy shall give the District, its
officials, employees, agents and authorized volunteers additional insured status using ISO
endorsements CG20 10 10 01 plus CG20 37 10 01, or endorsements providing the exact same
coverage, with respect to the Work or operations performed by or on behalf of Contractor,
including materials, parts or equipment furnished in connection with such work; (2) all policies
shall waive or shall permit Contractor to waive all rights of subrogation which may be obtained by
the Contractor or any insurer by virtue of payment of any loss or any coverage provided to any
person named as an additional insured pursuant to this Contract, and Contractor agrees to waive
all such rights of subrogation; and (3) the insurance coverage shall be primary insurance as
respects the District, its officials, employees, agents and authorized volunteers, or if excess, shall
stand in an unbroken chain of coverage excess of Contractor’s scheduled underlying coverage.
Any insurance or self-insurance maintained by the District, its officials, employees, agents and
authorized volunteers shall be excess of Contractor’s insurance and shall not be called upon to
contribute with it.

3.13.3.2 Automobile Liability. (1) Such policy shall give the District,
its officials, employees, agents and authorized volunteers additional insured status with respect
to the ownership, operation, maintenance, use, loading or unloading of any auto owned, leased,
hired or borrowed by Contractor or for which Contractor is responsible; (2) all policies shall waive
or shall permit Contractor to waive all rights of subrogation which may be obtained by the
Contractor or any insurer by virtue of payment of any loss or any coverage provided to any person
named as an additional insured pursuant to this Contract, and Contractor agrees to waive all such
rights of subrogation; and (3) the insurance coverage shall be primary insurance as respects the
District, its officials, employees, agents and authorized volunteers, or if excess, shall stand in an
unbroken chain of coverage excess of Contractor's scheduled underlying coverage. Any
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insurance or self-insurance maintained by the District, its officials, employees, agents and
authorized volunteers shall be excess of Contractor’s insurance and shall not be called upon to
contribute with it in any way.

3.13.3.3 Workers’ Compensation and Employer’s Liability Coverage.
The insurer shall agree to waive all rights of subrogation against the District, its officials,
employees, agents and authorized volunteers for losses paid under the terms of the insurance
policy which arise from work performed by Contractor.

3.13.34 All Coverages. Each insurance policy required by this
Contract shall be endorsed to state that: (1) coverage shall not be suspended, voided, reduced
or canceled except after thirty (30) days prior written notice by certified mail, return receipt
requested, has been given to the District; and (2) any failure to comply with reporting or other
provisions of the policies, including breaches of warranties, shall not affect coverage provided to
the District, its officials, employees, agents and authorized volunteers.

3.13.4 Separation of Insureds; No Special Limitations. All insurance required by
this Section shall contain standard separation of insureds provisions. In addition, such insurance
shall not contain any special limitations on the scope of protection afforded to the District, its
officials, employees, agents and authorized volunteers.

3.13.5 Deductibles and Self-Insurance Retentions. Any deductibles or self-insured
retentions must be declared to and approved by the District. Contractor shall guarantee that, at
the option of the District, either: (1) the insurer shall reduce or eliminate such deductibles or self-
insured retentions as respects the District, its officials, employees, agents and authorized
volunteers; or (2) the Contractor shall procure a bond or other financial guarantee acceptable to
the District guaranteeing payment of losses and related investigation costs, claims and
administrative and defense expenses.

3.13.6 Acceptability of Insurers. Insurance is to be placed with insurers with a
current A.M. Best’s rating no less than A:VII, licensed to do business in California, and satisfactory
to the District. Exception may be made for the State Compensation Insurance Fund when not
specifically rated.

3.13.7 Verification of Coverage. Contractor shall furnish District with original
certificates of insurance and endorsements effecting coverage required by this Contract on forms
satisfactory to the District. The certificates and endorsements for each insurance policy shall be
signed by a person authorized by that insurer to bind coverage on its behalf, and shall be on forms
supplied or approved by the District. All certificates and endorsements must be received and
approved by the District before work commences. The District reserves the right to require
complete, certified copies of all required insurance policies, at any time.

3.13.8 Subcontractors. All subcontractors shall meet the requirements of this
Section before commencing Work. Contractor shall furnish separate -certificates and
endorsements for each subcontractor. Subcontractor policies of General Liability insurance shall
name the District, its officials, employees, agents and authorized volunteers as additional insureds
using form ISO 20 38 04 13 or endorsements providing the exact same coverage. All coverages
for subcontractors shall be subject to all of the requirements stated herein except as otherwise
agreed to by the District in writing.
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3.13.9 Reporting of Claims. Contractor shall report to the District, in addition to
Contractor’s insurer, any and all insurance claims submitted by Contractor in connection with the
Work under this Contract.

3.14 Bond Requirements.

3.14.1 Payment Bond. If required by law or otherwise specifically requested by
District in Exhibit “C” attached hereto and incorporated herein by reference, Contractor shall
execute and provide to District concurrently with this Contract a Payment Bond in an amount
required by the District and in a form provided or approved by the District in Exhibit “D”. If such
bond is required, no payment will be made to Contractor until the bond has been received and
approved by the District.

3.14.2 Performance Bond. If specifically requested by District in Exhibit “C”
attached hereto and incorporated herein by reference, Contractor shall execute and provide to
District concurrently with this Contract a Performance Bond in an amount required by the District
and in a form provided or approved by the District in Exhibit “D”. If such bond is required, no
payment will be made to Contractor until the bond has been received and approved by the District.

3.14.3 Bond Provisions. Should, in District’'s sole opinion, any bond become
insufficient or any surety be found to be unsatisfactory, Contractor shall renew or replace the
effected bond within (ten) 10 days of receiving notice from District. In the event the surety or
Contractor intends to reduce or cancel any required bond, at least thirty (30) days prior written
notice shall be given to the District, and Contractor shall post acceptable replacement bonds at
least ten (10) days prior to expiration of the original bonds. No further payments shall be deemed
due or will be made under this Contract until any replacement bonds required by this Section are
accepted by the District. To the extent, if any, that the Total Contract Price is increased in
accordance with the Contract, Contractor shall, upon request of the District, cause the amount of
the bond to be increased accordingly and shall promptly deliver satisfactory evidence of such
increase to the District. If Contractor fails to furnish any required bond, the District may terminate
the Contract for cause.

3.14.4 Surety Qualifications. Only bonds executed by an admitted surety insurer,
as defined in California Code of Civil Procedure Section 995.120, shall be accepted. If a
California-admitted surety insurer issuing bonds does not meet these requirements, the insurer
will be considered qualified if it is in conformance with Section 995.660 of the California Code of
Civil Procedure, and proof of such is provided to the District.

3.15 Warranty. Contractor warrants all Work under the Contract (which for purposes of
this Section shall be deemed to include unauthorized work which has not been removed and any
non-conforming materials incorporated into the Work) to be of good quality and free from any
defective or faulty material and workmanship. Contractor agrees that for a period of one year (or
the period of time specified elsewhere in the Contract or in any guarantee or warranty provided
by any manufacturer or supplier of equipment or materials incorporated into the Work, whichever
is later) after the date of final acceptance, Contractor shall within ten (10) days after being notified
in writing by the District of any defect in the Work or non-conformance of the Work to the Contract,
commence and prosecute with due diligence all Work necessary to fulfill the terms of the warranty
at its sole cost and expense. Contractor shall act sooner as requested by the District in response
to an emergency. In addition, Contractor shall, at its sole cost and expense, repair and replace
any portions of the Work (or work of other contractors) damaged by its defective Work or which
becomes damaged in the course of repairing or replacing defective Work. For any Work so

18
22527.00000\32787048.1



corrected, Contractor’s obligation hereunder to correct defective Work shall be reinstated for an
additional one year period, commencing with the date of acceptance of such corrected Work.
Contractor shall perform such tests as the District may require to verify that any corrective actions,
including, without limitation, redesign, repairs, and replacements comply with the requirements of
the Contract. All costs associated with such corrective actions and testing, including the removal,
replacement, and reinstitution of equipment and materials necessary to gain access, shall be the
sole responsibility of Contractor. All warranties and guarantees of subcontractors, suppliers and
manufacturers with respect to any portion of the Work, whether express or implied, are deemed
to be obtained by Contractor for the benefit of the District, regardless of whether or not such
warranties and guarantees have been transferred or assigned to the District by separate
agreement and Contractor agrees to enforce such warranties and guarantees, if necessary, on
behalf of the District. In the event that Contractor fails to perform its obligations under this Section,
or under any other warranty or guaranty under this Contract, to the reasonable satisfaction of the
District, the District shall have the right to correct and replace any defective or non-conforming
Work and any work damaged by such work or the replacement or correction thereof at
Contractor’s sole expense. Contractor shall be obligated to fully reimburse the District for any
expenses incurred hereunder upon demand.

3.16 Employee/Labor Certifications.

3.16.1 Contractor's Labor Certification. By its signature hereunder, Contractor
certifies that he is aware of the provisions of Section 3700 of the California Labor Code which
require every employer to be insured against liability for Worker's Compensation or to undertake
self-insurance in accordance with the provisions of that Code, and agrees to comply with such
provisions before commencing the performance of the Work.

3.16.2 Equal Opportunity Employment. Contractor represents that it is an equal
opportunity employer and that it shall not discriminate against any employee or applicant for
employment because of race, religion, color, national origin, ancestry, sex, age or other interests
protected by the State or Federal Constitutions. Such non-discrimination shall include, but not be
limited to, all activities related to initial employment, upgrading, demotion, transfer, recruitment or
recruitment advertising, layoff or termination.

3.16.3 Verification _of Employment Eligibility. = By executing this Contract,
Contractor verifies that it fully complies with all requirements and restrictions of state and federal
law respecting the employment of undocumented aliens, including, but not limited to, the
Immigration Reform and Control Act of 1986, as may be amended from time to time, and shall
require all subcontractors and sub-subcontractors to comply with the same.

3.17 General Provisions.

3.17.1 District’'s Representative. The District hereby designates the General
Manager, or his or her designee, to act as its representative for the performance of this Contract
(“District’'s Representative”). District’s Representative shall have the power to act on behalf of the
District for all purposes under this Contract. Contractor shall not accept direction or orders from
any person other than the District’s Representative or his or her designee.

3.17.2 Contractor’s Representative. Before starting the Work, Contractor shall
submit in writing the name, qualifications and experience of its proposed representative who shall
be subject to the review and approval of the District (““Contractor’'s Representative”). Following
approval by the District, Contractor's Representative shall have full authority to represent and act
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on behalf of Contractor for all purposes under this Contract. Contractor’'s Representative shall
supervise and direct the Work, using his best skill and attention, and shall be responsible for all
construction means, methods, techniques, sequences and procedures and for the satisfactory
coordination of all portions of the Work under this Contract. Contractor's Representative shall
devote full time to the Project and either he or his designee, who shall be acceptable to the District,
shall be present at the Work site at all times that any Work is in progress and at any time that any
employee or subcontractor of Contractor is present at the Work site. Arrangements for
responsible supervision, acceptable to the District, shall be made for emergency Work which may
be required. Should Contractor desire to change its Contractor’s Representative, Contractor shall
provide the information specified above and obtain the District’s written approval.

3.17.3 Termination. This Contract may be terminated by District at any time, either
with our without cause, by giving Contractor three (3) days advance written notice. In the event
of termination by District for any reason other than the fault of Contractor, District shall pay
Contractor for all Work performed up to that time as provided herein. In the event of breach of
the Contract by Contractor, District may terminate the Contract immediately without notice, may
reduce payment to Contractor in the amount necessary to offset District’s resulting damages, and
may pursue any other available recourse against Contractor. Contractor may not terminate this
Contract except for cause. Inthe event this Contract is terminated in whole or in part as provided,
District may procure, upon such terms and in such manner as it may determine appropriate,
services similar to those terminated. Further, if this Contract is terminated as provided, District
may require Contractor to provide all finished or unfinished documents, data, diagrams, drawings,
materials or other matter prepared or built by Contractor in connection with its performance of this
Contract.

3.17.4 Contract Interpretation. Should any question arise regarding the meaning
or import of any of the provisions of this Contract or written or oral instructions from District, the
matter shall be referred to District's Representative, whose decision shall be binding upon
Contractor.

3.17.5 Anti-Trust_Claims. This provision shall be operative if this Contract is
applicable to California Public Contract Code Section 7103.5. In entering into this Contract to
supply goods, services or materials, Contractor hereby offers and agrees to assign to the District
all rights, title, and interest in and to all causes of action it may have under Section 4 of the Clayton
Act (15 U.S.C. Section 15) or under the Cartwright Act (Chapter 2, commencing with Section
16700, of Part 2 of Division 7 of the Business and Professions Code) arising from purchases of
goods, services, or materials pursuant to the Contract. This assignment shall be made and
become effective at the time the District tender final payment to Contractor, without further
acknowledgment by the Parties.

3.17.6 Notices. All  notices hereunder and communications regarding
interpretation of the terms of the Contract or changes thereto shall be provided by the mailing
thereof by registered or certified mail, return receipt requested, postage prepaid and addressed
as follows:

CONTRACTOR: [**INSERT CONTRACTOR NAME***]
[***INSERT CONTRACTOR ADDRESS***|
Attn: [***INSERT CONTRACTOR REP. NAME AND TITLE***]

DISTRICT: Cabazon Water District
P.O. Box 297
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14618 Broadway Street
Cabazon, CA 92230
Attn: Elizabeth Lemus, Assistant General Manager

Any notice so given shall be considered received by the other Party three (3) days after deposit
in the U.S. Mail as stated above and addressed to the Party at the above address. Actual notice
shall be deemed adequate notice on the date actual notice occurred, regardless of the method of
service.

3.17.7 Time of Essence. Time is of the essence in the performance of this

Contract.

3.17.8 Assignment Forbidden. Contractor shall not, either voluntarily or by action
of law, assign or transfer this Contract or any obligation, right, title or interest assumed by
Contractor herein without the prior written consent of District. If Contractor attempts an
assignment or transfer of this Contract or any obligation, right, title or interest herein, District may,
at its option, terminate and revoke the Contract and shall thereupon be relieved from any and all
obligations to Contractor or its assignee or transferee.

3.17.9No_Third Party Beneficiaries. There are no intended third party
beneficiaries of any right or obligation assumed by the Parties.

3.17.10 Laws, Venue, and Attorneys’ Fees. This Agreement shall be interpreted
in accordance with the laws of the State of California. If any action is brought to interpret or
enforce any term of this Agreement, the action shall be brought in a state or federal court situated
in the County of Riverside, State of California.

3.17.11 Counterparts. This Contract may be executed in counterparts, each of
which shall constitute an original.

3.17.12 Successors. The Parties do for themselves, their heirs, executors,
administrators, successors, and assigns agree to the full performance of all of the provisions
contained in this Contract.

3.17.13 [Reserved]

3.17.14 Solicitation. Contractor maintains and warrants that it has not employed
nor retained any company or person, other than a bona fide employee working solely for
Contractor, to solicit or secure this Contract. Further, Contractor warrants that it has not paid nor
has it agreed to pay any company or person, other than a bona fide employee working solely for
Contractor, any fee, commission, percentage, brokerage fee, gift or other consideration
contingent upon or resulting from the award or making of this Contract. For breach or violation of
this warranty, District shall have the right to terminate this Contract without liability.

3.17.15 Conflict of Interest. Contractor maintains and warrants that it has not
employed nor retained any company or person, other than a bona fide employee working solely
for Contractor, to solicit or secure this Agreement. Further, Contractor warrants that it has not
paid nor has it agreed to pay any company or person, other than a bona fide employee working
solely for Contractor, any fee, commission, percentage, brokerage fee, gift or other consideration
contingent upon or resulting from the award or making of this Agreement. For breach or violation
of this warranty, District shall have the right to rescind this Agreement without liability. For the
term of this Contract, no official, officer or employee of District, during the term of his or her service
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with District, shall have any direct interest in this Contract, or obtain any present or anticipated
material benefit arising therefrom. In addition, Contractor agrees to file, or to cause its employees
or subcontractors to file, a Statement of Economic Interest with the District’s Filing Officer as
required under state law in the performance of the Work.

3.17.16 Cetrtification of License.

3.17.16.1. Contractor certifies that as of the date of execution of this
Contract, Contractor has a current contractor’s license of the classification indicated below under
Contractor’s signature.

3.17.16.2. Contractors are required by law to be licensed and regulated by
the Contractors’ State License Board which has jurisdiction to investigate complaints against
contractors if a complaint regarding a patent act or omission is filed within four (4) years of the
date of the alleged violation. A complaint regarding a latent act or omission pertaining to structural
defects must be filed within ten (10) years of the date of the alleged violation. Any questions
concerning a contractor may be referred to the Registrar, Contractors’ State License Board, P.O.
Box 26000, Sacramento, California 95826.

3.17.17 Authority to Enter Contract. Each Party warrants that the individuals who
have signed this Contract have the legal power, right and authority to make this Contract and bind
each respective Party.

3.17.18 Entire Contract; Modification. This Contract contains the entire
agreement of the Parties with respect to the subject matter hereof, and supersedes all prior
negotiations, understandings or agreements. This Contract may only be modified by a writing
signed by both Parties.

3.17.19 Non-Waiver. None of the provisions of this Agreement shall be
considered waived by either party, unless such waiver is specifically specified in writing.

3.17.20 District’'s Right to Employ Other Contractors. District reserves right to
employ other contractors in connection with this Project or other projects.

[SIGNATURES ON NEXT PAGE]
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SIGNATURE PAGE FOR CONSTRUCTION CONTRACT
BETWEEN CABAZON WATER DISTRICT
AND [***INSERT CONTRACTOR NAME**%*]

IN WITNESS WHEREOF, the Parties have entered into this Agreement as of the

day of , 2020.
CABAZON WATER DISTRICT [INSERT NAME OF CONTRACTOR]
By: By:
Calvin Louie
General Manager Its:

Printed Name;

ATTEST:

By:

[INSERT TITLE]
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EXHIBIT “A”

SERVICES / SCHEDULE

1. The Work

The Contract Work to be performed hereunder includes the furnishing of all labor and equipment
and furnishing and installing all materials, unless herein specifically excepted, necessary for the
complete and satisfactory construction of Well No. 1 Rehabilitation and Re-Equipping.

The Work shall consist of rehabilitating Well No. 1 in accordance with Specification Section
02520; re-equipping the well with a deep well vertical turbine pumping unit with 300 hp motor,
including column, tube, and shaft; reconditioning the existing discharge head, including
sandblasting, inspecting, and epoxy coating in accordance with Specification Section 09900; and
performing all related work.

The District has hired another Contractor to replace the existing soft starter as well as furnish and
install new conductors from the new well pump to the existing motor control center. Contractor
shall cooperate with District, other Contractors on-site while performing this work and also to
perform start-up of the pumping plant.

Contractor shall, upon completion of construction required herein, make any additions,
adjustments, corrections, repairs, replacements, and reconstructions necessary to provide District
with complete and correctly operating well pumping facility.

2. Schedule

The Contract Work to be performed hereunder shall be completed in accordance with Item 3.3 in
the Construction Contract.
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EXHIBIT “B”

PLANS AND SPECIFICATIONS

TECHNICAL SPECIFICATIONS

01026
01300
01500
02520
09900
11005
11320
11325

Schedule of Values

Contractor Submittals and Requests

Pre-Startup, Startup, and Initial Startup

Well Rehabilitation

Basic Coating and Painting Specification for Water and Wastewater Facilities
General Mechanical and Equipment Requirements

Vertical Turbine Pumping Unit

Project Specific Vertical Turbine Pumping Unit

-25-
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EXHIBIT “C”

SPECIAL CONDITIONS

1. Bonds

Within ten (10) calendar days from the date the Contractor is notified of award of the Contract, the
Contractor shall deliver to the District four identical counterparts of the Performance Bond and
Payment Bond on the forms supplied by the District and included as Exhibit “D” to the Contract.
Failure to do so may, in the sole discretion of District, result in the forfeiture of Contractor’s bid
security. The surety supplying the bond must be an admitted surety insurer, as defined in Code of
Civil Procedure Section 995.120, authorized to do business as such in the State of California and
satisfactory to the District. The Performance Bond and the Payment Bond shall be for one hundred
percent (100%) of the Total Contract Price.

2. Work Site

Well No. 1 is located approximately 2,500 feet north of Seminole Road, approximately one mile
east of Morongo Trail in the unincorporated community of Cabazon.

a. Work Site Limits

Contractor is advised that the work site is currently fenced. The fenced area is
approximately 350" x 350" with a 24" wide gate, centered in the westerly fence, for access
to the well site. All work must be performed within the fenced boundary of the site.

b. Overhead Utility Lines

Contractor is advised that there are overhead utility lines (distribution and service) adjacent
to the project site. Contractor shall take all measures necessary to perform work without
interrupting operation of said overhead utilities.

3. Notice of Award and Authorization to Proceed

Upon Notice of Award, Contractor is hereby authorized to execute Contract and secure
Performance and Payment Bonds and Certificates of Insurance.

Contract award will be subject to District approval of executed Contract, Performance and Payment
Bonds, and Certificates of Insurance. Once properly completed documents are received by District,
it is anticipated that District review and approval and subsequent execution of Contract will be
completed within ten working days.

Upon execution of Contract by District, Contractor is authorized to begin document submission,
material ordering, and construction scheduling. Upon acceptance of submittal documents for all
equipment and materials necessary to begin construction and following the pre-construction
meeting, Contractor may proceed with construction.

- 26 -
22527.00000\32787048.1



4. Pre-Construction Meeting

Contractor and his major subcontractors shall attend a pre-construction meeting at District's office
as soon after award as District considers necessary. Contractor will be given adequate notice of
such meeting. Contractor shall submit a proposed CPM Progress Schedule, as specified in Section
01300 Contractor Submittals and Requests Technical Specifications, at said meeting for District's
subsequent approval. Contractor shall also submit all other required data at the same meeting, or,
alternatively, a submittal schedule for approval.

5. Working Days and Working Hours

Contractor shall perform all Contract Work between 7:00 AM and 4:00 PM, Monday through
Friday (except holidays), unless otherwise specified or special permission to work outside said
limits is requested by Contractor and obtained from the District, both in writing. Contractor shall
leave the Work site at the end of each work day.

Contractor shall not work on the following holidays:

New Years Day - January 1

Memorial Day (Last Monday in May)

Independence Day - July 4

Labor Day (1st Monday in September)

Veterans Day - November 11

Thanksgiving Day and day after (4th Thursday and Friday in November)
Christmas Day - December 25

5. Contractor Cooperation and Coordination

The District has hired another Contractor to replace the existing soft starter as well as provide and
install new conductors from the new well pump to the existing motor control center. Contractor
shall cooperate with District, other Contractors on-site, and all jurisdictional agencies. District will
have representatives onsite to observe and verify compliance with Contract Documents. Contractor
shall not operate any existing facilities, including existing motor control and chlorination
equipment, and opening or closing of existing pipeline valves. Certain work will require the
pumping unit Contractor to coordinate closely with the electrical Contractor hired by the District.

Contractor shall coordinate all work with the District. A detailed weekly schedule of proposed
work shall be provided to the District the Thursday preceding each week.

6. Data to be Submitted by Contractor

Contractor shall furnish District submittals for all equipment, equipment components, fabricated
materials, and materials to be furnished for review and acceptance by The District prior to
Contractor performing the work to which data pertains. Submittals shall be provided in accordance
with the requirements of Section 01300 Contractor Submittals Technical Specifications.

Prior to beginning construction, Contractor shall submit emergency phone numbers for the
construction superintendent, construction foreman, and all company principals.
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10.

11.

Pumping Unit Data to be Submitted by Contractor

Within ten calendar days (in lieu of the 30 days specified in "Contract Submittals Technical
Specifications™) of award of this Contract, the Contractor shall submit all items specified in Section
11320 Deep Well Vertical Turbine Pumping Unit Specifications, Parts 1.03 and 1.04. In addition
to the pumping unit data, the Contractor shall submit a time schedule based on an award date with
the following minimum milestones:

Fabrication of pumping unit
Delivery of pumping unit
Rehabilitation of well

Video of well

Installation of well pumping unit
Disinfection of well

ocoarwppE

Materials to be Furnished by Contractor

Contractor shall furnish and install all materials necessary to complete the awarded Contract Work,
all in strict accordance with the Contract Documents. Said materials shall include, but shall not be
limited to, materials specified or necessary to comply with normally acceptable standards of
construction.

Payment for Contract Work

Payments to Contractor will be based on the amounts set forth in the Contract Documents (bidding
sheets) and on the work completed. Said amounts shall not change unless the scope of work is
changed. All changes in work shall be covered by Contract Change Orders.

Payment Requests

Contractor shall submit all partial payment requests and final payment request to the District for
review and approval. All payment requests shall show all bid items for the Contract Work and the
amounts bid, and, if applicable, all Contract Change Order items and the agreed upon amounts for
same. In addition, said requests shall show the percentage of completion of each bid item and the
amount thereof, said amounts being totaled to arrive at the value of completed work. The net partial
payment amount shall equal 95% of said total. Bid items shall be broken down into multiple items
to facilitate estimating completed work value.

Complete Payment Requests shall be submitted to by the last day of the month preceding the month
in which payment is to be made. On approval by the District, partial payment will be made by the
30th day of the month following the month in which request for payment is made. Final payment
will be made within 35 days following date of filing Notice of Completion.

Compliance with Contract Documents

Contractor shall comply with all instructions of the District to ensure compliance with the Contract
Documents, including timely completion of work each day, work site clean-up, placement of
barricades, and dust control. If Contractor does not comply with the Contract Documents, then the
District shall provide the required labor, materials, and equipment to perform same and shall deduct
the cost from monies otherwise due under the Contract.
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12. Location of Equipment and Ambient Environmental Conditions

All mechanical and electrical equipment shall be designated to operate at the project site. Derating
and necessary oversizing to achieve performance shall be incorporated in equipment design. The
Well No. 1 site is at an elevation approximately 1,995' above mean sea level. Maximum design
ambient temperature shall be 120°F and minimum design ambient temperature shall be 5°F.
Relative humidity may range from 10% to 90%. Cooling of equipment will be by circulation of
outside air which often contains dust. Equipment shall be designed to prevent damage which could
be caused by high or low ambient temperature within the specified range, freezing, dust in the air,
winds of up to 70 mph, and wet weather conditions. Equipment shall be specifically designed to
function satisfactorily under said conditions. All electrical and mechanical equipment shall be
suitably sealed.

13. Operations and Maintenance Manuals and Training

The Contractor shall provide four (4) approved copies of detailed operations and maintenance
(O&M) manuals at least 30 days prior to startup and testing for all mechanical and electrical
equipment he furnishes. O&M manuals shall be provided for all equipment and shall be in
accordance with requirements of Section 01300 Contractors Submittals Technical Specifications.
O&M manuals shall be submitted as shop drawings and shall be subject to approval by the District.
Upon acceptance of the O&M manuals by the District, Contractor shall furnish four (4) copies of
the approved O&M manuals with one (1) pdf copy of said O&M manuals.

The Contractor shall cause the equipment manufacturers to provide experienced, and when
applicable, factory-trained personnel, to train the District's Operation and Maintenance personnel.
Training shall include review of the O&M manuals as well as a hands on training period with each
piece of equipment listed. No training shall be provided on Mondays or Fridays. The Contractor
shall provide a minimum of 14 days advance notice of training sessions. Required training and
minimum training time shall be as follows:

Minimum Hours

Equipment
Deep Well Vertical Turbine Pumping Unit 2

The training shall be performed a minimum of 1 day after the completion of startup. The training
shall provide the District's Operation and Maintenance personnel with sufficient information on the
theory, design, operation and maintenance practices (routine monitoring, eyeing abnormal and
normal operation, troubleshooting techniques, and preventative and corrective maintenance) to
ensure that equipment and systems can be efficiently and effectively operated and maintained upon
training completion. A minimum of 4 training manuals shall be provided. A training manual on
each piece of equipment listed shall be submitted to the District for approval a minimum of two
weeks prior to training. Training manuals shall include the experience and qualifications of each
instructor. The District or his designee will be attending and monitoring training sessions. If any
session is deemed unacceptable by the District, the contents or instructor shall be changed and the
session repeated at no cost to the District.
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14.

15.

16.

Lubrication

Contractor shall lubricate the bearing surfaces of all moving parts. Contractor shall be responsible
to furnish lubricants and lubricate all equipment.

Contractor is referred to the lubrication requirements specified in Section 11005 General
Mechanical and Equipment Technical Specifications.

Prior to startup, Contractor shall lubricate all equipment and arrange for the respective
manufacturer's service engineer to inspect all lubrication.

Miscellaneous Environmental Requirements

a. Contractor shall immediately clean up and properly dispose of all spilled hydraulic fluid
and other petroleum substances.

b. Contractor shall not use nor store any hazardous material or substance onsite without
specific authorization by the District, with the exception of gasoline, diesel fuel, lubricating
oil, anti-freeze, and hydraulic oil.

C. Contractor shall immediately notify the District of any fatalities, hazardous materials or
hazardous substances accidents, spills, or releases that occur on the project site during the
course of construction.

d. Contractor shall comply with all federal, state, and local laws and ordinances pertaining to
the storage, use, clean up, and disposal of hazardous materials and wastes.

e. Firearms, dogs and pesticides are prohibited on the construction site.

f. Littering is prohibited on, or in the vicinity of, the construction site. All trash, garbage and
food items shall be promptly contained within closed containers. Containers shall be
removed daily from the project site for disposal in an appropriate manner.

g. No off-road vehicle activity shall occur in areas not already disturbed. Off-road travel shall
be minimized. Contractor shall not disturb areas outside of specified work area boundaries.

h. Contractor shall comply with all federal, state and local laws and ordinances pertaining to
the storage, use, clean up and disposal of hazardous materials and wastes.

i. Gates shall immediately be closed upon exit from or entry to site.
Cleanup

Contractor shall clean and restore all areas occupied and affected by Contractor's operations in
connection with the Work to preconstruction conditions. Cleanup shall include, but shall not be
limited to, removal and disposal of equipment, rubbish, excess materials, temporary structures,
deposited sediments, and excavated materials and restoration of equipment, fences, pavements,
trees, shrubs, piping, and ground surface. All parts of work site shall be left in a neat and
presentable condition, all to satisfaction of the District.
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17. Specified Model Numbers

All model numbers used herein are provided for information only, to assist Contractor in selecting
equipment that conforms to Specifications. In case of any conflict between model numbers given
herein and the descriptive specifications or performance specified, the descriptive specifications
and performance specified shall govern.

18. National Standards

The equipment furnished under these Specifications shall be designed, constructed, and tested to
meet all of the applicable requirements of the IEEE, ANSI, NEMA, ASTM, and ASME Standards,
all as last revised, unless stated otherwise in these Specifications.

19. Preservation of Existing Improvements, Restoration of Work Sites, and Disposal of Waste
Materials

A. Contractor shall perform his operations so that existing improvements are not damaged.
Contractor shall repair or restore any disturbed or damaged private or public improvements
which result from his operations (except that which is specifically a part of the Contract
Work) to the satisfaction of the District or the agency having jurisdiction over said
improvements, all at Contractor's expense.

B. All work site areas shall be restored to preconstruction conditions and shall meet the
requirements of District.

The District is obligated to keep visual impact of the work site areas to a minimum;
therefore, Contractor shall clean and police daily all areas altered by construction and
restore said areas to preconstruction conditions upon completion of construction. Such
areas shall include, but shall not be limited to, areas used for travel, parking, and storage
of vehicles, equipment, and materials.

C. Contractor shall legally and properly dispose of all waste materials resulting from his
operations, including rubbish, packaging materials, discarded equipment parts, and
damaged construction materials, in a manner and at locations suitable to the District, and
all health and other regulatory agencies.

-31-
22527.00000\32787048.1



EXHIBIT “D”

PAYMENT AND PERFORMANCE BONDS
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PERFORMANCE BOND
KNOW ALL PERSONS BY THESE PRESENTS:

THAT WHEREAS, CABAZON WATER DISTRICT (hereinafter referred to as “District”)
has awarded to , (hereinafter referred to as the “Contractor”)
an agreement for WELL NO. 1 REHABILITATION AND RE-EQUIPPING PROJECT (hereinafter
referred to as the “Project”).

WHEREAS, the work to be performed by the Contractor is more particularly set forth in
the Contract Documents for the Project dated , (hereinafter referred to as
“Contract Documents”), the terms and conditions of which are expressly incorporated herein by
reference; and

WHEREAS, the Contractor is required by said Contract Documents to perform the terms
thereof and to furnish a bond for the faithful performance of said Contract Documents.

NOW, THEREFORE, we, , the undersigned
Contractor and as Surety, a corporation
organized and duly authorized to transact business under the laws of the State of California, are
held and firmly bound unto the District in the sum of

DOLLARS, ($ ), said

sum being not less than one hundred percent (100%) of the total amount of the Contract, for which
amount well and truly to be made, we bind ourselves, our heirs, executors and administrators,
successors and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that, if the Contractor, his or its heirs,
executors, administrators, successors or assigns, shall in all things stand to and abide by, and
well and truly keep and perform the covenants, conditions and agreements in the Contract
Documents and any alteration thereof made as therein provided, on its part, to be kept and
performed at the time and in the manner therein specified, and in all respects according to their
intent and meaning; and shall faithfully fulfill all obligations including the one-year guarantee of all
materials and workmanship; and shall indemnify and save harmless the District, its officers and
agents, as stipulated in said Contract Documents, then this obligation shall become null and void;
otherwise it shall be and remain in full force and effect.

As a condition precedent to the satisfactory completion of the Contract Documents, unless
otherwise provided for in the Contract Documents, the above obligation shall hold good for a
period of one (1) year after the acceptance of the work by District, during which time if Contractor
shall fail to make full, complete, and satisfactory repair and replacements and totally protect the
District from loss or damage resulting from or caused by defective materials or faulty
workmanship, Surety shall undertake and faithfully fulfill all such obligations. The obligations of
Surety hereunder shall continue so long as any obligation of Contractor remains. Nothing herein
shall limit the District’s rights or the Contractor or Surety’s obligations under the Contract, law or
equity, including, but not limited to, California Code of Civil Procedure section 337.15.

Whenever Contractor shall be, and is declared by the District to be, in default under the
Contract Documents, the Surety shall remedy the default pursuant to the Contract Documents, or
shall promptly, at the District’s option:
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D Take over and complete the Project in accordance with all terms and conditions in
the Contract Documents; or

(2) Obtain a bid or bids for completing the Project in accordance with all terms and
conditions in the Contract Documents and upon determination by Surety of the
lowest responsive and responsible bidder, arrange for a Contract between such
bidder, the Surety and the District, and make available as work progresses
sufficient funds to pay the cost of completion of the Project, less the balance of the
contract price, including other costs and damages for which Surety may be liable.
The term “balance of the contract price” as used in this paragraph shall mean the
total amount payable to Contractor by the District under the Contract and any
modification thereto, less any amount previously paid by the District to the
Contractor and any other set offs pursuant to the Contract Documents.

3) Permit the District to complete the Project in any manner consistent with local,
California and federal law and make available as work progresses sufficient funds
to pay the cost of completion of the Project, less the balance of the contract price,
including other costs and damages for which Surety may be liable. The term
“balance of the contract price” as used in this paragraph shall mean the total
amount payable to Contractor by the District under the Contract and any
modification thereto, less any amount previously paid by the District to the
Contractor and any other set offs pursuant to the Contract Documents.

Surety expressly agrees that the District may reject any contractor or subcontractor which
may be proposed by Surety in fulfillment of its obligations in the event of default by the Contractor.

Surety shall not utilize Contractor in completing the Project nor shall Surety accept a bid
from Contractor for completion of the Project if the District, when declaring the Contractor in
default, notifies Surety of the District's objection to Contractor’s further participation in the
completion of the Project.

The Surety, for value received, hereby stipulates and agrees that no change, extension of
time, alteration or addition to the terms of the Contract Documents or to the Project to be
performed thereunder shall in any way affect its obligations on this bond, and it does hereby waive
notice of any such change, extension of time, alteration or addition to the terms of the Contract
Documents or to the Project, including but not limited to the provisions of sections 2819 and 2845
of the California Civil Code.

IN WITNESS WHEREOF, we have hereunto set our hands and seals this day of
,20_ ).

(Corporate Seal)

Contractor/ Principal

By

Title
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(Corporate Seal) Surety
By

Attorney-in-Fact

Signatures of those signing for the Contractor and Surety must be notarized and evidence of
corporate authority attached.

(Attach Attorney-in-Fact Certificate) Title
The rate of premium on this bond is per thousand. The total amount of premium
charges, $

(The above must be filled in by corporate attorney..)

THIS IS A REQUIRED FORM
Any claims under this bond may be addressed to:
(Name and Address of Surety)

(Name and Address of Agent or
Representative for service of

process in California, if different
from above)

(Telephone number of Surety and
Agent or Representative for service
of process in California)

NOTE: A copy of the Power-of-Attorney authorizing the person signing on behalf of the Surety to
do so must be attached hereto.
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Notary Acknowledgment

A notary public or other officer completing this certificate
verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the
truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA

COUNTY OF
On , 20___, before me, , Notary Public, personally
appeared , who proved to me on the basis of satisfactory

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed
the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand and official seal.

Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT
O Individual
[0 Corporate Officer
Title(s) Title or Type of Document

O Partner(s) O Limited

O General Number of Pages
O Attorney-In-Fact
[ Trustee(s)
O Guardian/Conservator Date of Document

O Other:
Signer is representing:
Name Of Person(s) Or Entity(ies)

Signer(s) Other Than Named Above
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PAYMENT BOND
KNOW ALL MEN BY THESE PRESENTS That
WHEREAS, CABAZON WATER DISTRICT (hereinafter designated as the “District”), by

action taken or a resolution passed , 20 has awarded to
hereinafter designated

as the “Principal,” a contract for the work described as follows:
WELL NO. 1 REHABILITATION AND RE-EQUIPPING PROJECT (the “Project”); and
WHEREAS, the work to be performed by the Principal is more particularly set forth in the

Contract Documents for the Project dated (“Contract Documents”), the
terms and conditions of which are expressly incorporated by reference; and

WHEREAS, said Principal is required to furnish a bond in connection with said contract;
providing that if said Principal or any of its Subcontractors shall fail to pay for any materials,
provisions, provender, equipment, or other supplies used in, upon, for or about the performance
of the work contracted to be done, or for any work or labor done thereon of any kind, or for
amounts due under the Unemployment Insurance Code or for any amounts required to be
deducted, withheld, and paid over to the Employment Development Department from the wages
of employees of said Principal and its Subcontractors with respect to such work or labor the Surety
on this bond will pay for the same to the extent hereinafter set forth.

NOW THEREFORE, we, the Principal and
as Surety, are held and firmly bound

unto the District in the penal sum of
Dollars ($ ) lawful money of the United States of America, for the payment of which
sum well and truly to be made, we bind ourselves, our heirs, executors, administrators,
successors and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that if said Principal, his or its
subcontractors, heirs, executors, administrators, successors or assigns, shall fail to pay any of
the persons named in Section 9100 of the Civil Code, fail to pay for any materials, provisions or
other supplies, used in, upon, for or about the performance of the work contracted to be done, or
for any work or labor thereon of any kind, or amounts due under the Unemployment Insurance
Code with respect to work or labor performed under the contract, or for any amounts required to
be deducted, withheld, and paid over to the Employment Development Department or Franchise
Tax Board from the wages of employees of the contractor and his subcontractors pursuant to
Section 18663 of the Revenue and Taxation Code, with respect to such work and labor the Surety
or Sureties will pay for the same, in an amount not exceeding the sum herein above specified.

This bond shall inure to the benefit of any of the persons named in Section 9100 of the
Civil Code so as to give a right of action to such persons or their assigns in any suit brought upon
this bond.

It is further stipulated and agreed that the Surety on this bond shall not be exonerated or
released from the obligation of this bond by any change, extension of time for performance,
addition, alteration or modification in, to, or of any contract, plans, specifications, or agreement
pertaining or relating to any scheme or work of improvement herein above described, or pertaining
or relating to the furnishing of labor, materials, or equipment therefore, nor by any change or
modification of any terms of payment or extension of the time for any payment pertaining or
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relating to any scheme or work of improvement herein above described, nor by any rescission or
attempted rescission of the contract, agreement or bond, nor by any conditions precedent or
subsequent in the bond attempting to limit the right of recovery of claimants otherwise entitled to
recover under any such contract or agreement or under the bond, nor by any fraud practiced by
any person other than the claimant seeking to recover on the bond and that this bond be construed
most strongly against the Surety and in favor of all persons for whose benefit such bond is given,
and under no circumstances shall Surety be released from liability to those for whose benefit such
bond has been given, by reason of any breach of contract between the owner or District and
original contractor or on the part of any obligee hamed in such bond, but the sole conditions of
recovery shall be that claimant is a person described in Section 9100 of the Civil Code, and has
not been paid the full amount of his claim and that Surety does hereby waive notice of any such
change, extension of time, addition, alteration or modification herein mentioned and the provisions
of sections 2819 and 2845 of the California Civil Code.

IN WITNESS WHEREOF, we have hereunto set our hands and seals this day of
,20__.

(Corporate Seal)

Contractor/ Principal

By

Title

(Corporate Seal) Surety
By

Attorney-in-Fact

Title

Signatures of those signing for the Contractor and Surety must be notarized and evidence of
corporate authority attached. A Power-of-Attorney authorizing the person signing on behalf of
the Surety to do so must be attached hereto.

NOTE: A copy of the Power-of-Attorney authorizing the person signing on behalf of the Surety
to do so must be attached hereto.
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Notary Acknowledgment

A notary public or other officer completing this certificate
verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the
truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA

COUNTY OF
On , 20, before me, , Notary Public, personally
appeared , Wwho proved to me on the basis of satisfactory

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed
the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand and official seal.

Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT
O Individual
O Corporate Officer
Title(s) Title or Type of Document

O Partner(s) O Limited

O General Number of Pages
O Attorney-In-Fact
O Trustee(s)
O Guardian/Conservator Date of Document

[ Other:
Signer is representing:
Name Of Person(s) Or Entity(ies)

Signer(s) Other Than Named Above
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